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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI = Consumer Price Index.

DOLE - Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid



%DSWD

Departrant of Social Wellare and Development

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
FIELD OFFICE MIMAROPA
16680 F.T Benitez cor Malvar Sts. Malate, Manila

INVITATION TO BID FOR THE REPAIR AND REHABILITATION OF
MINOR STRUCTURES AT MIMAROPA YOUTH CENTER

PROJECT ID NO. DSWD4B-2021-017

1. The Department of Social Welfare and Development Field Office MIMAROPA, through
the authorized appropriations under the FY 2021 General Appropriations Act intends
to apply the sum of Two Million Two Hundred Twelve Thousand Nine Hundred
Eighty-Eight Pesos and 54/100 Only (Php 2, 212,988.54)) being the ABC to payments
under the contract for Project, “Repair and Rehabilitation of Minor Structures at
MIMAROPA Youth Center with Project ID No. DSWD4B-2021-017. Bids received in
excess of the ABC shall be automatically rejected at bid opening.

2. The DSWD Field Office MIMAROPA now invites bids for the above Procurement
Project with the following details:

Quantity/ | Item Brief Description of the Project Approved Budget
for the Contract
Lot (in Philippine
Peso)
1 Repair of Drainage System 462,646.93
2 Rehabilitation of Septic Tank 183,603.55
3 Repair of Perimeter Fence 500,000.00
LOT 1 4 Repair of Generator Set Cabin 449,389.51
5 Repair of Various Facilities (Gutter and 71,773.00
Ramp)
6 Repair of Toilet Bath for PWD 45,623.50
7 Repair of Warehouse 499,952.05
TOTAL 2,212,988.54




Note: Submitted bids should be within the individual sub-project ABCs and the Total ABC
of the whole project.

Completion of the works is required Sixty (60) Calendar Days. Bidders should have
completed, within five (5 years) from the date of submission and receipt of bids, a
contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section Il (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184,

a. Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or
organizations with at least sixty percent (60%) interest or outstanding capital stock
belonging to citizens of the Philippines, and to citizens or organizations of a country
the laws or regulations of which grant similar rights or privileges to Filipino
citizens, pursuant to RA No. 5183.

4. Prospective Bidders may obtain further information from DSWD Field Office
MIMAROPA Bids and Awards Committee Secretariat and inspect the Bidding
Documents at the address given below during office hours from 8:00 A.M to 5:00 P.M.

5. A complete set of Bidding Documents may be acquired by interested Bidders on
August 24- September 13 , 2021 from the given address and website(s) below and
upon payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Five Thousand Pesos Only (Php
5,000.00) .

6. It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PHILGEPS) and the website of the
Procuring Entity, provided that the bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.

Payment for the purchase of Bid Documents may be deposited thru electronic fund
transfer or over-the-counter (OTC) transaction to:

Account Name: DSWD IV-B MISCELLLANEOUS TRUST FUND
Type Account: Land Bank (Main —Cash Dept) Current Account
Account Number: 3402-1021-51

Proof of payment of bid documents i.e photos/ screenshots/printouts of electronic fund

transfer receipts; actual OTC deposit receipts should be submitted with or before the
submission of bid documents.
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10.

11.

12.

The DSWD Field Office MIMAROPA will hold a Pre-Bid Conference® on September
1, 2021, Wednesday 1:30 P.M at DSWD Admin Building and/or through video
conferencing or webcasting via google meet, which shall be open to prospective
bidders.

Interested bidders who would like to join the Pre-Bid Conference through video
teleconferencing (google meet) may send at
procurement.fomimaropa@dswd.gov.ph not later than September 1, 2021 the
following details so that the DSWD Field Office MIMAROPA BAC Secretariat may
send the link and other instructions for the conduct of the video conference;

Name of Company;

Name of Authorized Representative/s;
Contact Number;

Email Address

o0 o

Bids must be duly received by the BAC Secretariat through manual submission at the
office address indicated below on or before September 13, 2021, Monday 1:30 P.M.
at DSWD Field Office MIMAROPA, 1680 F.T Benitez cor Malvar Sts., Malate,
Manila. Late bids shall not be accepted.

Should there happen a fortuitous event, the Pre-Bid Conference and
Submission/Opening of Bids shall be automatically conducted on the next
available working day, after the dates as above mentioned respectively for each of
the afore-stated activities at the same time and place without need of further
advertisement/posting.

All Bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 14.

Bid opening shall be on September 13, 2021, Monday 2:00 P.M at DSWD Conference
Room, 1680 F.T Benitez cor Malvar Sts, Malate, Manila and/or via Video
Teleconferencing (VTC)thru google meet. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The DSWD Field Office MIMAROPA reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to contract award
in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

1 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
Pre-Bid Conference.
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13.

Harvy B. Calabio

BAC Secretariat Head

DSWD FO MIMAROPA Bids and Awards Committee
DSWD FO MIMAROPA

1680 F.T Benitez cor Malvar Sts, Malate, Manila
Telephone Number: 5336-8107 Local 24052

Cellphone Number: +63998-474-6898

Email Address: procurement.fomimaropa@dswd.qgov.ph
Website: www.fo4b.dswd.gov.ph

You may visit the following websites:
For downloading of Bidding Documents:
https://fo4b.dswd.gov.ph/opportunities/invitation-to-bid-notices/bid-2021/

August 23, 2021

SHEILAS. TAPIA
BAC Chairperson
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Section 1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.

13



Scope of Bid

The Procuring Entity, Department of Social Welfare and Development MIMAROPA
Region invites Bids for the Repair and Rehabilitation of Minor Structures at
MIMAROPA Youth Center, with Project Identification Number DSWD4B-2021-017.

The Procurement Project (referred to herein as “Project”) is for the construction works,
as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for Fiscal Year 2021
in the amount of Two Million Two Hundred Twelve Thousand Nine Hundred
Eighty Eight Pesos and 54/100 Only (Php 2,212,988.54).

2.2.  The source of funding is NGA , the General Appropriations Act:

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VI of the Charter of the UN.

Subcontracts

7.1.  The Procuring Entity has prescribed that Sub-contracting is not allowed

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either through videoconferencing/webcasting} as indicated in
paragraph 6 of the 1B.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

15



10.

11.

12.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section I1X. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
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13.

14.

15.

16.

17.

specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in Philippine Peso:

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty Calendar
Days (120) from the date of opening. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit three (3) copies of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

17



18.

19.

20.

21.

Opening and Preliminary Examination of Bids

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

18



Section 111. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:

Service Provider/Contractor shall have a Single Largest Contract with similar
project contract and scope such as construction , improvement/rehabilitation
[repair of building interior /exterior works completed within five (5) years from
the deadline of bid submission , whose value of contract amount must at least
fifty (50%) of the ABC which supported by the contractor’s performance
evaluation system rating or a certificate of satisfactory rating or certificate of
satisfactory completion of the project issued by the owner of the previous
completed project.

7.1

Subcontracting is not allowed

10.3

PCAB Classifications:
Principal Classification: General Building

Category: C&D

Registration Particulars:

Kind of Project: General Building

Respective Size Range (Minimum Requirement): Small B

10.4

The key personnel must meet the required minimum years of experience set
below:

Key Personnel General Experience Relevant Experience
Project Supervisor 3 years 5 years
Site/Project Engineer(registered ) 2 years 2 years
Master Electrician 1 year 1 year
Safety Officer 2 years 2 years

Respective resumes and photocopy of valid Professional Regulation
Commission (PRC) license shall be submitted within five (5) calendar days
upon declaration of Lowest Calculated Bid.

10.5

The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

One Bagger Mixer  Charging Capacity, 300 L 12 HP Motor Power 1 UNIit

Concrete Vibrator Vibrating Amplitude 0.8-1.2 1 unit
Frequency 12,000 rpm

Welding Machine 200- 400 amp 1 unit

Supporting documents like proof of ownership, lease and/or purchase
agreements shall be submitted within five (5) calendar days upon declaration
of Lowest Calculated Bid. Submission of a certification of availability of
equipment from the lessor for the duration of the Project is required.
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12

N/A

151

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than Forty Four Thousand Two Hundred
Fifty Nine Pesos and 77/00 Only (Php 44,259.77) if bid security is in
cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;

b. The amount of not less than One Hundred Ten Thousand Six
Hundred Forty Nine Pesos and 43/100 Only (Php 110,649.43) if bid
security is in Surety Bond.
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Each bidder shall submit (one) 1 original and two (2) copies of the first and
second components of the bid. Bid shall be enclosed in one sealed mother
envelope/package as TECHNICAL ENVELOPE and FINANCIAL ENVELOPE.
TECHNICAL ENVELOPE should be sealed with three envelopes mark as
“ORIGINAL, COPY 1 AND COPY 2 -TECHNICAL COMPONENT.
FINANCIAL ENVELOPE should also be sealed with three (3) envelopes such
as ORIGINAL, COPY 1 AND COPY 2-FINANCIAL COMPONENT.

All bid should be originally signed and documents should have a clear copy,
page number and with corresponding tabs/ear-tags.

19.2

Partial bids are not allowed.
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The following shall be submitted in addition to those specified under Section
20 of the GCC:

Latest Income and Business Tax Returns, filed and paid through the
Electronic Filing and Payments System (EFPS), consisting of the following:
-VAT Returns (Form 2550M and 2550Q with proof of payment covering the
months from January to August 2021.

Proof of Ongoing Contracts Awarded but not yet Started as identified in the
Statement of All Ongoing Contracts but not yet Started.
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The following documents shall be submitted by the winning bidder within ten
(10) calendar days from receipt of the Notice of Award (NOA):

1. Construction Schedule and S-curve
2. Manpower Schedule

3. Construction Methods

4. Equipment Utilization Schedule
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5. Construction safety, sanitation and health program approved by DOLE
6. PERT-CPM
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause
2 The intended completion is Sixty (60) Calendar Days
4.1 The Procuring Entity shall give possession of the Site to the contractor
upon receipt of the Notice to Proceed.
The Start Date should be upon the receipt of the Notice to Proceed.
6 Site Investigation Reports
7.2
Two (2) years
10 No dayworks are applicable to the contract.
111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 10 Ten Calendar days of delivery of the
Notice of Award.
11.2 The amount to be withheld for late submission of an updated Program of
Work is Twenty Five Thousand Pesos Only (Php 25,000.00)
13 The amount of the advance payment is shall not exceed 15% of the total
contract price and schedule of payment.
14 Materials and equipment delivered on the site but not completely put in

place shall be included for payment.

The payment for this project shall be made upon completion of the
following activity/scope of works:

Payment Tranches Output /Deliverables

15t Tranche: 15% payment of the total | Upon signing of the contract and
contract cost (Mobilization fee based | submission of Performance Security
on RA 9184) indicated in the bid docs.

2" Tranche: 50% of the total contract | Must be Fifty Percent ( 50% ) of the
cost ( subject for deduction of 10% | project completion Iphysical
Retention and 15% Mobilization Fee | accomplishment with the submission
of Billing Statement ,
Progress/Accomplishment Report
Statement of Work Accomplished ,
Progress Photos and Narrative
Report

3 Tranche — 25% of the total | Must be Seventy Five Percent ( 75%
contract cost ( subject for deduction | ) of the project completion /physical
of 10% retention ) accomplishment with the submission
of Billing Statement ,
Progress/Accomplishment Report
Statement of Work Accomplished ,
Progress Photos and Narrative
Report

3 Tranche: Final Biling 100%
Accomplishments payment of the
remaining contract price (Subject for
Deduction of 10% Retention)

Must be One Hundred Percent
(100%) of the project completion
/physical accomplishment with the
submission of Billing Statement
Progress/Accomplishment  Report

,Statement of Work Accomplished ,
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Progress Photos and Narrative
Report.

Must be two (2) months from the
liability period and or from date of
Final Acceptance and without
damage /defect of installed items
upon submission of Contractor's
Warranty security which equivalent to
the amount of retention money and
issued by the private insurance
company , notarized Certificate of
Warranty, signed and approved
punch list report

15.1 The date by which operating and maintenance manuals are required is
within thirty (30) calendar days from the date of completion
The date by which “as built” drawings are required is within thirty (30)
calendar days from the date of completion.

15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required isTtwenty
Five Thousand Pesos Only(Php 25,000.00)
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Section VI. Specifications
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PROJECT: REPAIR OF DRAINAGE SYSTEM
LOCATION: MIMAROPA YOUTH CENTER, Bansud, Oriental Mindoro

SUBJECT: TECHNICAL SPECIFICATION

GENERAL REQUIREMENTS

Drawings and specifications are complimentary to each other. Drawings are graphic means of
showing works to be done and exist essentially to show size, location and placement. Specifications
on the other hand are used to describe materials construction techniques and procedures.

The contractor shall verify all conditions and dimensions at the job site prior to the start of
any work. Any discrepancies between drawings and other technical documents shall be brought to
attention for clarification before proceeding with the work.

PLANT AT SITE

Labor contractor shall maintain at all times two (2) sets of plans at job site. One (1) for
construction laymen and one (1) set free which be for reference in the alterations, changes and
revisions. The plan shall be kept and returned to the OWNER as AS- BUILT PLAN for future
references.

SCOPE OF WORKS

All works shall be under the strict conformity with the plans and specifications. All forms of
construction methods, procedures, system and techniques etc., shall be in confluence with the existing
construction codes of the Philippines and Rules and Regulations of the Municipality.

DESCRIPTION OF WORKS

I -SITE WORK

1. Excavation depth shall be based on the approved plan. Minimum excavation for
manhole shall be 0.70 m from finish grade line. Foundation of the catch basin
shall be compacted if rested on filled soil and shall be provided by gravel
beddings.

2. Earth fills and/or backfills shall be placed on layers not exceeding 0.15m (6%).
Each layer shall be properly wetted and compacted.

Il - CONCRETE AND MASONRY
1. Steel Reinforcement

a. Steel reinforcements for catch basin shall be structural grade 40 RSB.
10 mm RSB will be used for CHB Laying Reinforcements and ties of
columns.
12 mm RSB will be used for vertical reinforcements of columns.
16 mm RSB will be used for the reinforcement of the upper slab of catch
basin.
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2. Columns and Walls of Catch Basin
a. Columns shall be poured with 3000 psi mix concrete and beams shall be
of Class A concrete mixture with rebar and dimensions specified of the
working drawings.
b. Wall of catch basin shall be 6” CHB. Vertical bars and horizontal bars for
CHB Laying is 10 mm rebar and shall be spaced 60 cm vertical spacing
and 60 cm horizontal spacing as shown in the working drawings and tied
with #16 G.l. wires at intersections.
3. Manhole
a. Manbhole shall be 4” CHB. Vertical bars and horizontal bars for CHB
Laying is 10 mm rebar and shall be spaced 60 cm vertical spacing and 60
cm horizontal spacing as shown in the working drawings and tied with
#16 G.l. wires at intersections
b. Manhole cover shall be reinforced with 10 mm steel bars both ways with
27x2” angle bar frame. Manholes shall be provided with slot for lifting
with PVC pipe framed as shown in the working drawings.

111 - PLUMBING WORKS

a. All pipes shall be installed as indicated on the plans. Any relocations
required for proper execution shall be with prior approval of the
Engineer.

b. All slopes for horizontal sewer lines shall maintain 2% minimum unless
otherwise specified.

c. All sewer pipes embedded on ground shall be provided with sand
bedding material.
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PROJECT: REPAIR OF PERIMETER FENCE
LOCATION: MIMAROPA YOUTH CENTER, Bansud, Oriental Mindoro
SUBJECT: TECHNICAL SPECIFICATION

GENERAL REQUIREMENTS

Drawings and specifications are complimentary to each other. Drawings are graphic
means of showing works to be done and exist essentially to show size, location and placement.
Specifications on the other hand are used to describe materials construction techniques and
procedures.

The contractor shall verify all conditions and dimensions at the job site prior to the start
of any work. Any discrepancies between drawings and other technical documents shall be
brought to attention for clarification before proceeding with the work.

PLANT AT SITE

Labor contractor shall maintain at all times two (2) sets of plans at job site. One (1) for
construction laymen and one (1) set free which be for reference in the alterations, changes and
revisions. The plan shall be kept and returned to the OWNER as AS- BUILT PLAN for future
references.

SCOPE OF WORKS

All works shall be under the strict conformity with the plans and specifications. All
forms of construction methods, procedures, system and techniques etc., shall be in confluence
with the existing construction codes of the Philippines.

DESCRIPTION OF WORKS

| - CONCRETE AND MASONRY
1. Steel Reinforcement
b. Steel reinforcements shall be structural grade 40 RSB and free

from rust.
10 mm RSB will be used for CHB Laying Reinforcements and ties
of columns.
12 m RSB will be used for vertical reinforcements of columns.
2. Columns and Walls

c. Columns shall be poured with 3000 psi mix concrete and beams
shall be of Class A concrete mixture with rebar and dimensions
specified of the working drawings.

d. Perimeter fence wall shall be 5 CHB. Vertical bars and horizontal
bars for CHB Laying is 10 mm rebar and shall be spaced 60 cm
vertical spacing and 60 cm horizontal spacing as shown in the
working drawings and tied with #16 G.I. wires at intersections.

II- CYCLONE WIRE

a. Damage cyclone wires will be replaced with new. The size of holes
of cyclone wire is 4”x4” and shall be painted similar to the existing
color of cyclone wires. All cyclone wires will be painted.

Il - PAINTING WORKS
1. All surfaces shall be cleaned before any application is done.
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2. New concrete surfaces shall be treated with concrete neutralizer.
a. Fence will be repainted including the additional CHB wall.
b. Paint color of the fence will be same as the existing color of the
fence.

Upon completion of all works, all debris/dirt shall be removed and cleaned by
the contractor.
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PROJECT: REHABILITATION OF SEPTIC TANK
LOCATION: MIMAROPA YOUTH CENTER, Bansud, Oriental Mindoro
SUBJECT: TECHNICAL SPECIFICATION

GENERAL REQUIREMENTS

Drawings and specifications are complimentary to each other. Drawings are graphic
means of showing works to be done and exist essentially to show size, location and placement.
Specifications on the other hand are used to describe materials construction techniques and
procedures.

The contractor shall verify all conditions and dimensions at the job site prior to the start
of any work. Any discrepancies between drawings and other technical documents shall be
brought to attention for clarification before proceeding with the work.

PLANT AT SITE

Labor contractor shall maintain at all times two (2) sets of plans at job site. One (1) for
construction laymen and one (1) set free which be for reference in the alterations, changes and
revisions. The plan shall be kept and returned to the OWNER as AS- BUILT PLAN for future
references.

SCOPE OF WORKS

All works shall be under the strict conformity with the plans and specifications. All
forms of construction methods, procedures, system and techniques etc., shall be in confluence
with the existing construction codes of the Philippines and Rules and Regulations of the
Municipality.

DESCRIPTION OF WORKS

| -SITE WORK

1. Excavation depth shall be based on the approved plan. Foundation of the
septic tank shall be compacted and shall be provided by gravel beddings.

Il - CONCRETE AND MASONRY

Steel Reinforcement

3. Steel reinforcements for septic tank shall be structural grade 40 RSB.
10 mm RSB will be used for CHB Laying Reinforcements and ties
of columns.
12 mm RSB will be used for vertical reinforcements of columns.
16 mm RSB will be used for the reinforcement of the upper slab of
septic tank.

4. Columns and Walls of Catch Basin
e. Columns shall be poured with 3000 psi mix concrete and beams
shall be of Class A concrete mixture with rebar and dimensions
specified of the working drawings.
f.  Wall of septic tank shall be 6” CHB. Vertical bars and horizontal
bars for CHB Laying is 10 mm rebar and shall be spaced 60 cm
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vertical spacing and 60 cm horizontal spacing as shown in the
working drawings and tied with #16 G.I. wires at intersections.
5. Manhole
c. Manhole cover shall be reinforced with 10 mm steel bars both
ways with 2”x2” angle bar frame. Manholes shall be provided with
slot for lifting with PVC pipe framed as shown in the working
drawings.

Il - PLUMBING WORKS

d. All pipes shall be installed as indicated on the plans. Any
relocations required for proper execution shall be with prior
approval of the Engineer.

e. All slopes for horizontal sewer lines shall maintain 2% minimum
unless otherwise specified.

f. All sewer pipes embedded on ground shall be provided with sand
bedding material.

g. Proposed location / placement of pipes shall conform to the actual
location, depth and invert elevation of all existing pipes and
structures as verified by the contractor.

IV - SEPTIC TANK

a. The digestion chamber of the septic tank must be watertight and
airtight.

b. Not less than 30 cm of air space must be left between the top of
sewage level and the under part of the cover.

c. No septic tank shall be constructed under the building.

d. Inner surface of leaching and digestion chamber shall be cement
plastered finish.

Upon completion of all works, all debris/dirt shall be removed and cleaned by
the contractor. Excess excavated soil shall be removed or shall be placed in low areas of the
compound.
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PROJECT: REPAIR OF WAREHOUSE
LOCATION: MIMAROPA YOUTH CENTER, Bansud, Oriental Mindoro
SUBJECT: TECHNICAL SPECIFICATION

GENERAL REQUIREMENTS

All works specified herein shall be under the Standard Procedures of the NATIONAL
BUILDING CODE OF THE PHILIPPINES.

Drawings and specifications are complimentary to each other. Drawings are graphic
means of showing works to be done and exist essentially to show size, location and placement.
Specifications on the other hand are used to describe materials construction techniques and
procedures.

The contractor shall verify all conditions and dimensions at the job site prior to the start

of any work. Any discrepancies between drawings and other technical documents shall be
brought to attention for clarification before proceeding with the work.

PERMITS AND LICENSES

All kinds of permits licenses required by government agencies or municipalities if any
shall be processed by the contractor and shall be assisted by the Engineer and be obtained
before construction.

BUILDING PLANS AND DRAWINGS

Contractor shall maintain at all times two (2) sets of plans at job site. One (1) for
construction laymen and one (1) set for reference in the alterations, changes and revisions
specially the electrical and plumbing works. The plan shall be kept and returned to the OWNER
as AS- BUILT PLAN for future references.

SCOPE OF WORKS

All works shall be under the strict conformity with the plans and specifications. All
forms of construction methods, procedures, system and techniques etc., shall be in confluence
with the National building Codes, Structural, Electrical and Plumbing code of the Philippines.

DESCRIPTION OF WORKS

| - SITE WORKS
1. Minimum depth of excavation shall be based on the working drawing and
shall be measured from finish grade line.
2.Earth fills and/or backfills shall be placed on layers not exceeding 0.15m
(6%). Each layer shall be properly wetted and compacted.
3. Column footings, wall footings and slab on grade shall be provided with
gravel beddings with thickness not less than 5 cm.

II- DEMOLITION WORKS
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1. Remove existing electrical outlets and wirings as required in walls, floors,
and furnishings to be demolished.

2. Demolition process shall be closely monitored by the site engineer for
accuracy and proper procedures of areas to be demolished/removed.

3. Perimeter of the site shall be enclosed with materials such as blue sheet or
equivalent as temporary fence for the purpose of safety of residents.

Il - CONCRETE AND MASONRY
1. Footings, Foundations and Floor slabs
2. Footings and foundations shall follow all dimensions and reinforcements
shown in the working drawings. They shall be a continuously poured
concrete mix of 3000 psi.
3. Steel reinforcements shall consist of structural grade 40
steel bars and free from rust.
b. Footing and foundations depth shall follow a standard dimensions, but may go
deeper if the structure will stand on filled areas.
c. Floor shall be 0.10 meter thick reinforced as shown in the working drawings.

d. Columns, Beams and Walls

g. Columns shall be poured with 3000 psi mix concrete and beams
shall be of Class A concrete mixture with rebar and dimensions
specified of the working drawings.

h. Perimeter walls shall be 6” CHB. Vertical bars for CHB Laying is
12 mm rebar and 10 mm rebar for horizontal bars. Vertical and
horizontal bars shall be spaced as shown in the working drawings
and tied with #16 G.l. wires at intersections.

111 - CARPENTRY AND JOINERY WORKS

1. Ceiling works
a. Ceiling frames shall be 2”x2” good lumber.
b. Exterior ceiling shall be % thick Marine Plywood provided with
ceiling vents.

2. Roof Framing

a. 2”x 4” C-Purlins shall be used for roof framing. Dimensions and
spacing shall be indicated in the working drawings. Trusses shall
be made of 2”x2”x 7 Angle Bar.

b. Fascia board shall be 10mm Ficemboard framed with 1”’x 1 angle
bar and 1 x 3/16 flat bar.

IV - TINSMITHRY

a. Roofing shall be Long Span Color Roof with lengths as shown in
the working drawings. Color of the long span GI sheet will be
based on the existing color of roof of the compound.

b. Every rib of the Color Roof shall be fastened with metal tek screw.

V - DOORS

a. Main Door shall be roll up door door with a dimension of (2.4 m. x
2.4 m.).
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VI- FORMWORKS

a. Forms shall be provided for all concrete unless specified
otherwise. Forms shall be set true to line and grade and
maintained so as to insure completed work within the allowable
tolerances specified and shall be mortar tight.

b. Forms and their supports shall be designed so as not to damage
previously placed structure.

c. Forms shall be removed in such a manner as not to impair safety
and serviceability of the structure.

VIl - ELECTRICAL WORKS

1.

2.

3.

4,

All electrical works included herein shall be executed according to the
provisions of the Electrical Code of the Philippines, The National Building
Code and the Rules and Regulations of the Municipality and shall be done
under the direct supervision of Master Electrician or Electrical Engineer.
All pipes shall be installed as indicated on the plans. Any relocations
required for proper execution of other trades shall be with the prior
approval of Owners representative.

All materials to be used shall be brand new and approved for the particular
location and usage.

Mounting height of wiring devices shall be as follows:

a.) Light switch - 1.20 meters above finish floor line

b.) Convenience Outlet - 0.30 meters above finish floor line

Upon completion of all works, any kinds of debris/dirt caused by the repair of
the building shall be removed and cleaned by the contractor.
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PROJECT: REPAIR OF GENERATOR SET CABIN
LOCATION: MIMAROPA YOUTH CENTER, Bansud, Oriental Mindoro
SUBJECT: TECHNICAL SPECIFICATION

GENERAL REQUIREMENTS

All works specified herein shall be under the Standard Procedures of the NATIONAL
BUILDING CODE OF THE PHILIPPINES.

Drawings and specifications are complimentary to each other. Drawings are graphic
means of showing works to be done and exist essentially to show size, location and placement.
Specifications on the other hand are used to describe materials construction techniques and
procedures.

The contractor shall verify all conditions and dimensions at the job site prior to the start

of any work. Any discrepancies between drawings and other technical documents shall be
brought to attention for clarification before proceeding with the work.

PERMITS AND LICENSES

All kinds of permits licenses required by government agencies or municipalities if any
shall be processed by the contractor and shall be assisted by the Engineer and be obtained
before construction.

BUILDING PLANS AND DRAWINGS

Contractor shall maintain at all times two (2) sets of plans at job site. One (1) for
construction laymen and one (1) set for reference in the alterations, changes and revisions
specially the electrical and plumbing works. The plan shall be kept and returned to the OWNER
as AS- BUILT PLAN for future references.

SCOPE OF WORKS

All works shall be under the strict conformity with the plans and specifications. All
forms of construction methods, procedures, system and techniques etc., shall be in confluence
with the National building Codes, Structural, Electrical and Plumbing code of the Philippines.

DESCRIPTION OF WORKS

| -SITEWORK

e. Minimum depth of excavation shall be based on the working drawing and shall
be measured from finish grade line.

f. Earth fills and/or backfills shall be placed on layers not exceeding 0.15m (6%).
Each layer shall be properly wetted and compacted.

g. Column footings, wall footings and slab on grade shall be provided with gravel
beddings with thickness not less than 5 cm.

h. Perimeter of the site shall be enclosed with materials such as blue sheet or
equivalent as temporary fence for the purpose of safety of residents.
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I - CONCRETE AND MASONRY

I. Footings, Foundations and Floor slabs

j. Footings and foundations shall follow all dimensions and reinforcements shown
in the working drawings. They shall be a continuously poured concrete mix of
3000 psi.

k. Steel reinforcements shall consist of structural grade 40 steel bars and free from
rust.

I.  Footing and foundations depth shall follow a standard dimensions, but may go
deeper if the structure will stand on filled areas.

m. Floor shall be 0.10 meter thick reinforced as shown in the working drawings.

n. Columns, Beams and Walls

i. Columns shall be poured with 3000 psi mix concrete and beams
shall be of Class A concrete mixture with rebar and dimensions
specified of the working drawings.

j. Perimeter walls shall be 6” CHB. Vertical bars for CHB Laying is
12 mm rebar and 10 mm rebar for horizontal bars. Vertical and
horizontal bars shall be spaced as shown in the working drawings
and tied with #16 G.I. wires at intersections.

111 - CARPENTRY AND JOINERY WORKS

3. Ceiling works
C. Ceiling frames shall be 2”x2” good lumber.
d. Interior and exterior ceiling shall be % thick Marine Plywood.

4. Roof Framing
c. 2”x 4” C-Purlins shall be used for roof framing. Dimensions and
spacing shall be indicated in the working drawings. Trusses shall
be made of 2”x2”x 7 Angle Bar.
d. Fascia board shall be 10mm Ficemboard framed with 1”’x 1” angle
bar and 1 x 3/16 flat bar.
e. Outside ceilings shall be provided with ceiling vents.

IV - TINSMITHRY
c. Roofing shall be Long Span Color Roof with lengths as shown in
the working drawings. Color of the long span Gl sheet will be
based on the existing color of roof of the compound.
d. Every rib of the Color Roof shall be fastened with metal tek screw.

V - DOORS
b. Main Door shall be roll up door door with a dimension of (1.4 m. x
2.4 m.).
VI- FORMWORKS
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d. Forms shall be provided for all concrete unless specified
otherwise. Forms shall be set true to line and grade and
maintained so as to insure completed work within the allowable
tolerances specified and shall be mortar tight.

e. Forms and their supports shall be designed so as not to damage
previously placed structure.

f.  Forms shall be removed in such a manner as not to impair safety
and serviceability of the structure.

VIl - ELECTRICAL WORKS

1. All electrical works included herein shall be executed according to the
provisions of the Electrical Code of the Philippines, The National Building
Code and the Rules and Regulations of the Municipality and shall be done
under the direct supervision of Master Electrician or Electrical Engineer.
2. All pipes shall be installed as indicated on the plans. Any relocations
required for proper execution of other trades shall be with the prior approval
of Owners representative.
3. All materials to be used shall be brand new and approved for the particular
location and usage.
4.Mounting height of wiring devices shall be as follows:

c.) Light switch - 1.20 meters above finish floor line

d.) Convenience Outlet - 0.30 meters above finish floor line

VI - PAINTING WORKS
0. All surfaces shall be cleaned before any application is done.

p. Concrete surfaces shall be treated with concrete neutralizer.
c. After application of first coating, all cracks shall be putted and then
sanded before second coat of paint is applied.
d. Paints to be used for concrete surfaces shall be flat latex as primer
and semi-gloss latex as finishing coat.
e. Paints to be used for wood surfaces shall be flat wall enamel as
primer and quick drying enamel as finishing coat.

Upon completion of painting works, all spots and splashes on floors, glazing
and any kinds of debris/dirt shall be removed and cleaned.
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Section VII. Drawings
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REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
Field Office IV-MIMAROPA
MALATE , MANILA

BILL OF QUANTITIES

Name of . Repair and Rehabilitation of Minor Structures at
Project ' MIMAROPA Youth Center
Location MIMAROPA YOUTH CENTER, BANSUD
ORIENTAL MINDORO

I. REPAIR OF DRAINAGE SYSTEM

ltem No. Description Unit Quantity UNIT TOTAL

COST COST
A. EXCAVATION cum 103.73
B. REINFORCING STEEL BAR kg 547.86
C. BACKFILL & SOIL DISPOSAL cum 103.73
D. SAND BEDDING cum 5.00
E. GRAVEL BEDDING cum 2.00
F. CONCRETING WORKS cum 5.00
G. CHB LAYING sgm 81.92
H. PLASTERING sgm 93.92
l. INSTALLATION OF PIPES L.M. 182.00
SUBTOTAL

Total Amount in Words:

II. REHABILITATION OF SEPTIC TANK

Item No. Description Unit Quantity UNIT TOTAL
CcosT cosT
A EXCAVATION cum 35.48
B. REINFORCING STEEL BAR kg 271.26
C. BACKFILL & SOIL DISPOSAL cum 35.48
D. CONCRETING WORKS cum 2.29
E. CHB LAYING sgm 41.00
F. PLASTERING sgm 60.00
G. INSTALLATION OF PIPES [.m. 28.00
SUBTOTAL

Total Amount in Words:
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REPAIR OF PERIMETER FENCE

ltem No. Description Unit Quantity UNIT TOTAL
COST COST
A REMOVAL OF EXISTING
FENCE (CYCLONE WIRE) UNIT 27.00
B. REINFORCING STEEL BAR KG 391.68
C. FORMWORKS SQM 58.32
D. CONCRETING WORKS CUM 3.89
E. CHB LAYING SQM 159.84
F. PLASTERING SQM 371.52
G. REPLACEMENT/INSTALLATIO
N OF CYCLONE WIRE SPAN 27.00
H. PAINTING WORKS SQM 491.52
L PROJECT SIGNS AND
BILLBOARDS unit 1.00
1 CONSTRUCTION SAFETY
AND HEALTH lot 1.00
K. MOBILIZATION /
DEMOBILIZATION lot 1.00
SUBTOTAL
Total Amount in Words:
IV. REPAIR OF GENERATOR SET CABIN
ltem No. Description Unit Quantity UNIT TOTAL
COST COST
A REMOVAL OF EXISTING
STRUCTURE sgm 4.59
B. EXCAVATION cum 8.52
C. EMBANKMENT cum 3.00
D. REINFORCING STEEL BAR kg 540.64
E. CARPENTRY WORKS sgm 39.86
F. CONCRETING WORKS cum 6.05
G. CHB LAYING sgm 36.74
H. PLASTERING sgm 73.48
. ROLL UP DOOR lot 1.00
J. ROOF FRAMING sgm 39.86
L. TINSMITHRY WORKS sgm 39.86
M. ELECTRICAL WORKS lot 1.00
N. RAILINGS lot 1.00
0. PAINTING WORKS sgm 78.07
SUBTOTAL

Total Amount in Words:
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V. REPAIR OF VARIOUS FACILITIES (GUTTER AND RAMP)

Item No. Description Unit Quantity UNIT TOTAL
CosT cosT
A REMOVAL OF EXISTING
STRUCTURES cum 1.00
B. EMBANKMENT cum 1.50
C. REINFORCING STEEL BAR kg 88.80
D. CONCRETING WORKS cum 1.57
E. RAILINGS lot 1.00
F. REPLACEMENT OF GUTTER meters 19.00
SUBTOTAL
Total Amount in Words:
VI. REPAIR OF TOILET AND BATH FOR PWD
Item No. Description Unit Quantity UNIT TOTAL
CosT cosT
A DEMOLITION AND DISPOSAL
OF DEBRIS
cum 4.12
B. TILE WORKS sqm 5.22
C. INSTALLATION OF GRAB BAR units 2.00
D INSTALLATION OF ALUMINUM
' DOOR unit 1.00
SUBTOTAL
Total Amount in Words:
VIl. REPAIR OF WAREHOUSE
Item No. Description Unit Quantity UNIT TOTAL
CosT cosT
A. CLEARING / LAYOUT sqm 48.00
B. EXCAVATION cum 8.61
c REMOVAL OF EXISTING
STRUCTURE cum 5.47
D. BACKFILL cum 10.16
E. REINFORCING STEEL BAR kg 949.16
F. CONCRETING WORKS cum 9.48
G. CHB LAYING sqm 77.44
H. PLASTERING sqm 156.23
l. CARPENTRY WORKS sqm 71.25
J. ROLL UP DOOR sgm 12.96
L. ELECTRICAL WORKS lot 1.00
M. ROOF FRAMING sqm 71.25
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N. TINSMITHRY WORKS

sgqm

71.25

SUBTOTAL

Total Amount in Words:

GRAND
TOTAL

Amount in
Words

Submitted by:

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

81




Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or

Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the
Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered below is:
[insert information];

The discounts offered and the methodology for their application are: [insert information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify the
applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv)
other fiscal levies and duties], which are itemized herein and reflected in the detailed
estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding
upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract,
or a Performance Securing Declaration in lieu of the the allowable forms of Performance
Security, subject to the terms and conditions of issued GPPB guidelines? for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

2 currently based on GPPB Resolution No. 09-2020
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Name:

Legal Capacity:

Signature:

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract
is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
the [Name of Project] of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Duly authorized to sign the Bid for and behalf of:

Date:
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant],
after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of Bidder]
with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name
of Bidder], | have full power and authority to do, execute and perform any and all acts necessary
to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the
Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special
Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and authority
to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity],
as shown in the attached [state title of attached document showing proof of authorization (e.g.,
duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of
Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted
person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true and
correct;
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5.

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of
[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any;
and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or
any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __dayof  ,20 at :
Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant
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[Jurat]

[Format shall be based on the latest Rules on Notarial Practice

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. |I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on
the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand
by the procuring entity for the commission of acts resulting to the enforcement of the bid
securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of
RA No. 9184; without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver
to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]
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[Format shall be based on the latest Rules on Notarial Practice]

Section 1 X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

or

O (b) Rggistration certificate from Securities and Exchange Commission (SEC),

O

O

(©)

(€)

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative
Development Authority (CDA) for cooperatives or its equivalent document;
and

Mayor’s or Business permit issued by the city or municipality where the principal
place of business of the prospective bidder is located, or the equivalent document
for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the
Bureau of Internal Revenue (BIR).

Technical Documents

O

O

O

OO

()

(9)
(h)

(i)

@)

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint VVentures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be;
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d.  Affidavit /Certificate of Site Inspection and
Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a

corporation, partnership, or cooperative; or Original Special Power of Attorney
of all members of the joint venture giving full power and authority to its officer

to sign the OSS and do acts to represent the Bidder.

Financial Documents

o o

O (m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the
date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating that
they will enter into and abide by the provisions of the JVA in the instance that
the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

(|
O

(]

(p)
(@)

(r)

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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