

Department of Social Welfare and Development Field Office MIMAROPA Tel. No. (02) 5366-8106 /8107 Local 24052/24051

www.fo4b.dswd.gov.ph

Email Address: fo4b@dswd.gov.ph/procurement.fomimaropa@dswd.gov.ph

NOTICE OF AWARD

Date: June 10, 2021

MS. MARICON P. MARAMBA

Proprietor
Gilcor Printing Press
#15 San Ponciano St., San Antonio Homes, Culiat, Quezon City

Dear Ms. Maramba:

Very truly yours,

We are pleased to inform you that the Request for Quotation No. 2021-05-0401 for the "Printing of SLP Enhanced Monitoring Tools for Occidental Mindoro" is hereby awarded to you at a Total Contract Price inclusive of all applicable taxes equivalent to <u>Sixty Six Thousand and Eighty Pesos Only (Php 66,080.00)</u>.

You are therefore required to comply with the Terms and Conditions stated in the Purchase Order No. <u>2021-06-0331</u> from the receipt of this Notice of Award.

Please signify your conformity by signing below and transmitting a signed copy to us.

FERNANDO R. DE VILLA, JR., CESO III Regional Director Head of the Procuring Entity
Conforme:
(Signature over Printed Name of Bidder's Authorized Representative)
GILCOR PRINTING PRESS
Date:



PURCHASE ORDER

DSWD MIMAROPA Region

Entity Name GILCOR PRINTING PRESS P.O. No.: 2021-06-0331 Supplier: #15 SAN PONCIANO ST., SAN ANTONIO HOMES, CULIAT, QUEZON, CITY Date: June 10, 2021 Address: Mode of Procurement: NP-SVP TIN: 137-400-420 Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein: Delivery Term: FOB Destination Place of Delivery: SWADT - Occidental Mindoro, San Jose, Occidental Mindoro Payment Term: 15-30 days upon final inspection Date of Delivery: Seven (7) days upon receipt of Approved Purchase Order Unit Cost Quantity Amount Unit Description Property PRINTING OF SLP ENHANCED MONITORING TOOLS FOR 56000 1.18 66,080.00 OCCIDENTAL MINDORO lot Mimeograph Printing Service Provider COMPLY Specification: A) Bondpaper - A4 size B) Printed in Back to Back BREAKDOWN OF FORMS / NUMBER OF COPIES TO BE PRINT TYPES OF FORMS: 3500 LAG Utilization Tools/Forms (1 page) 28000 LAG Monitoring Tools/Forms (2 pages) MD Monitoring Tools/Forms (2 pages) 9500 COMPLY 6000 MD Assessment Tools/Forms (2 pages) 2000 EF Final Assessment Report (FAR) Tools (2 pages) 7000 MD Final Assessment Report (FAR) Tools (2 pages) *Kindly see attached forms to be print* TOTAL: 56000 *****nothing follows COMMISSION DATE. Less: 5% 2,950.00 1, 180.00 2% PR No. 2021-05-040) 4,130,06 Purpose: Printing of SLP Enhanced Monitoring Tools for Occidental Mindoro Prepared by: Emma Joy C. Nolasco (Total Amount in SIXTY TWO THOUSAND THREE HUNDRED SIXTEEN PESOS AND 64/100 ONLY 61,950.00 Words) In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s. Conforme: Very truly yours, FERNANDO R. DE VILLA, JR., CESO III Signature over Printed Name of Supplier Signature over Printed Name of Authorized Official Regional Director Date

02-16/18/1-2021-06-2019

ORS/BURS No.:

Amount: 66,080.00

Date of the ORS/BURS:

le wy

Fund Cluster: 01-101

Funds Available:

66,080.00

Administrative Officer IV.

Signature over Printed Name of Chief Accountant/Head of Accounting Division/Unit