= DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
l“jpsw v Field Office MIMAROPA
macontmRias 1680 F.T. Benitez corner Malvar Sts., Malate, Manila

Flohl Office MIMAROP A

REQUEST FOR QUOTATION

RFQ No. 2025-06-0655
Date: July 1, 2025

Company Name

Company Address

Contact Person
Contact No.
Email Address

Company TIN : VAT D NON-VAT

PhilGEPS Reg. No. (Required) :

Sir/Madam:

The Department of Social Welfare and Development Field Office MIMAROPA will undertake an Alternative Method of Procurement through
Negotiated Procurement in accordance with_Section 53.9 -Small Value Procurement. Please quote your government price/s including
delivery charges, VAT or other applicable taxes, and other incidental expenses for the goods listed in Annex A. Failure to indicate
information could be basis for non -compliance. Also, furnish us with descriptive brochures, catalogues, literatures and/or samples, if
applicable.

Name of Project 3 Repair and Minor Improvement of Network Operation Center

Four Hundred Fifty Five Five Thousand Two Hundred Eighty Seven Pesos and
22/100 Only (Php 455,287.22)

Approved Budget for the Contract (ABC)

Award of contract shall be made to the bidder with the lowest quotation for the subject goods which comply with the minimum technical
specifications and other terms and conditions stated herein. All bids higher than the Approved Budget for the Contract (ABC)
shall automatically be disqualified.

Please accomplish and submit this form together with Annex A and B to DSWD MIMAROPA Region -BAC Secretariat at 2nd Floor 1680 F.T.
Benitez corner Malvar Sts., Malate, Manila or email to: procurement.fomimaropa@dswd.qov.ph not later than 5:00 PM of 8§ July 2025
(Tuesday). Quotations submitted to the different email address(es) as stated above shall not be considered for evaluation. Please indicate in
the subject of your email the titte of the Project using this format: [RFQ Number ], [Deadline of Submission].

Interested supplier/service provider is required to submit the following documents:

1. Platinum PHILGEPS Registration only with valid and current annexes;
2. For RED membership:
a. Current Mayor's/ Business Permit

b. PHILGEPS Registration Number BAC SECRETARIAT
c. Latest Income and Business Tax Return (For ABC above 500K) POSTED
d. SEC Registration/DTI Certificate PHILGEPS REF. NO.:

3. BIR Form 2303 (Certificate of Registration)
4.Notarized Omnibus Sworn Statement
5. PCAB License

DATE:

6. Audited Financial Statements
7. Net Financial Contracting Capacity/ Commiited Line of Credit
The Head of the Procuring Entity (HoPE) of the DSWD Field Office MIMAROPA reserves the right to reject any and all quot

failure of procurement, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 4
IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

ions, declare a
of the 2016 revised

07 25

Received by:

(Signature over Printed Name)
Date:




DSWD ~ DSWD FIELD OFFICE MIMAROPA

ANNEX A
TERMS AND CONDITIONS:

1. Award shall be made on per: |:|Item Basis Total Quoted Price :lLot Basis
2. Price Validity shall be valid until: One Hundred Twenty (120) Calendar days
3. Services shall be delivered on: Forty (40) Calendar Days upon receipt of NTP

4. Place of Delivery: DSWD Regional Office, Malate, Manila

5. Payment shall be processed after delivery and upon submission of the required supporting documents in accordance with the existing
government accounting rules and regulations . Please take note that the corresponding bank transfer fee ( if non Land Bank of the Philippines
account) shall be charged to the supplier's/contractor's account.

6.Payment through LDDAP-ADA (List of Due and Demandable Accounts Payable- Advice to Debit Account)

Account Name: Account Number :

(should be the exact account name as registered in the bank)

Bank Name: Branch:

7. In case of failure to make full delivery within the time specified above, the amount of the liquidated damages shall be at least equal to one-
tenth of one percent (0.001) of the cost of the unperformed portion for every day of delay shall be imposed. Once the cumulative amount of
liquidated damages reaches ten percent (10%) of the amount of contract, the Procuring Entity may rescind or terminate the contract without
prejudice to other courses of action and remedies available under the circumstances.

8.For goods please indicate brand, model , country of origin and warranty

9.In case of discrepancy between unit cost and total cost, unit cost shall prevail. In case of total figures and words, the latter shall prevail.

10.Bidders shall provide correct and accurate information required in the form. Any interlineations, erasures, or overwriting shall be valid only
if they are signed or initialed by you or any of your duly authorized representative/s.

11. The item/s shall be delivered according to the requirements specified in the Technical Specifications/ Scope of Work/Terms of
References. The DSWD shall have the right to inspect and /or to test the goods/services to confirm their conformity to the Technical
Specifications/Scope of Work/Terms of Reference.

12.The Procuring Entity may cancel or terminate the contract at any time in accordance with the grounds provided under RA No.
9184 and its 2016 revised IRR.

After having carefully read and accepted the Instructions and Terms and Conditions , I/We submit our quotation for the
item/s stated in Annex B.

Conforme:

Signature Over Printed Name ;

Position/Designation ;

Name of Company :

Contact Number :

Email Address :

IMPORTANT NOTICE:

Any solicitations in any form and for any purpose using the name or acting for and on behalf of DSWD Field Office MIMAROPA is
unauthorized, unlawful, and should be disregarded. We strongly urge everyone to exercise caution and not engage with anyone claiming to
represent DSWD Field Office MIMAROPA in such a manner.

To avoid misrepresentation, please only contact our authorized personnel via email or phone. You may reach us through:

Bids and Awards Committee Secretariat

DSWD Field Office MIMAROPA

1680 F.T. Benitez corner Malvar Streets, Malate, Manila
Trunk Line Number: (02) 5328-5111 to 5115 local 24052
Email Address: procurement.fomimaropa@dswd.gov.ph

Procurement Officer-in-Charge : HARVY B. CALABIO
Contact Number : 09984746898




] DSWD 3DSWD

Depanment of Social Weltars and Developmant R E G I o N

GENERAL SERVICES SECTION
FIELD OFFICE MIMAROPA
DSWD-AS-GF-052 | REV 02 | 07 OCT 2022

PROGRAM OF WORKS

DRN:

Name of Project:  Repair and Minor Improvement
of Network Operation Center (NOC)

Location: 1680 Benitez St, cor, 1004 Gen. Malvar
St, Malate, City Of Manila, Metro Manila

Approved Budget

for the Contract: Php 455,287.22 Project Duration: 40 Calendar Days
| |General Requirements 1 lot =
1 |Repair of existing wall 1 lot -
2 |Repair of three (3) holes 1 lot =
3 |Installation of Biometrics and Magnetic lock 2 sets =
4 Repair and Replacement of Glass door ’ set _
(171cmx210cm) s
5 Repair and Replacement of Window Blinds in Server 1 lot }
Room
6 Repair and Replacement of Ceiling of the Server ’ lot }
room
7 |Disposal of Construction Debris/WasteMaterials 1 lot =
A Total Direct Cost (Material, Labor and Equipment) -
B Overhead, Contingencies & Miscellaneous Expenses (15% of A) -
C Contractor's Profit (10% of A) -
D VaIue Added Tax (5% of A+B+C) | -

Amount in Words:

GENERAL CONDITION AND REQUIREMENTS

General Notes :
Take note that the warranty for this project is good for one (1) year.
All necessary warnings and safely protocols must be observed

Submitted by:

Signature over Printed Name

Date

Name of Company

PAGE 1 of 1
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|=| D SWD C2DSWD GENERAL SERVICES SECTION
V MIMAROPA FIELD OFFICE MIMAROPA
Departmen of Sacial Welfare and Development REGION iuluaig s ‘ = | e,

BILL OF QUANTITIES

Name of Project:  Repair/Maintenance and Improvement of Network |Location: 1680 Benitez St, cor, 1004 Gen. Malvar St, Malate, City Of
Operation Center (NOC) Manila, Metro Manila

Approved Budget | Php 455,287.22 Project Duration: 40 Calendar Days
for the Contract:

Item
No.

Material Labor
Cost Cost

Item Description Quantity Unit Cost Amount

- Mobilization/Demobilization 1 lot

Fiber Cement Board ( FCB )
Y 4t x8ft ( 1.22mx2.44m ) HO0lJIRCECS
1.2 Metal Framing :
2 C - Studs ( vertical ) o lpep g
121 G) metal studs, 2.44m height 1000 FRCiRCS
U - Tracks ( Horizontal top and bottom ) _ "
122 Gl metal tracks, 3 m length 4.00}|PefPcs
1.3 Labor Cost : Quantity Unit Ngnber,of
days
1.3.1 Engineer 1.00 |Person -
1.3.2 Skilled Worker 2.00 |Persons n
1.4 Painting Works:
1.4.1 Skim Coat 2.00 |Bags &
1.4.2 Paint 4.00 |liters s
143 Primer 1.00 |liter =
1.4.4 Putty knife ( Wide and Small ) 2.00 |Pc/Pcs =
Accessories and Minor tools
1510 % of Material Cost 1-90]ftet =
1.6 Labor Cost ; Quantity Unit T
days
1.5.1 Engineer 1.00 |Person =
1.5.2 Skilled Worker 2.00 |Persons =
Notes:
Relocale fiber optic cables and eieciricai
wiring from the damaged data center
walls to the newly installed fiber cement
board partition.
Remove obsolete power lines, outdated
cables, and
non-functional outlets from the existing
Structure as
Ensure all data center equipment is
connected to
reliable, dedicated power outlets to
maintain continuous operation
Reposition the cable tray along the newly
constructed wall partition, securely
organize the Ethernet cables within it, and
ensure the tray is properly fixed to the
wall
PAGE 1 of 3
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DSWD-AS-GF-035 | REV 02| 07 OCT 2022

Item

Item Description

Quantity

Unit

Material
Cost

Labor
Cost

Unit Cost Amount

2.1 Concrete Hollow Block ( CHB ) 6" 25 Pc/Pcs = =
2.2 Portland Cement 2 bags - =
2.3 Sand 0.25 Cu.m = -
2.4 Gravel 0.25 Cu.m = <
2.5 Painting Works:
1.3.1  Skim Coat 1.00 |Bags =
1.3.2 Paint 2.00 |liters -
1.3.3  Primer 1.00 [liter =
1.3.4  Putty knife ( Wide and Small ) 2.00 |Pc/Pcs -
:
1.5 Labor Cost : Quantity Unit Nu:1abye$r B
1.5.2 Skilled Worker 2.00 |Persons =
3.1 Biometric reader and Magnetic Door lock 2 set/s =

Power supply w/ Back up battery
12V 5A power supply + 12V 7AH , Battery (
secured in steel box )

Electromagnetic Lock

Exit button

Emergency Key Switch + Button

Installation and Configuration

Data logging software Cabling and Accessories

Tempered frosted sliding glass door

Installation of new window blinds

Ficem Concrete Board ( FCB )
4t x 81t 6mm thickness

£ 10mm x171cmx210cm E pet )
Notes :
With complete accessories
4.2 Labor Cost :
Dismantling and disposal of existing glass door,
Installation and 1 lot =
Configuration of new glass door
_5_|[REPAIR AND REPLACEMENT OF WINDOW BLINDS IN SERVER R( LA e or.
5.1 - Window Blinds ( 6x5,5ft ) 2 Pc/Pcs i -
5.2 Window Blinds (3x5.5ft) 1 Pc/Pcs #
4.2 Labor Cost ;
5.4 Dismantling and disposal of existing blinds, 1 lot )

PAGE 2 of 3
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Item s . . Material Labor )
No. Item Description Quantity Unit . =) Unit Cost Amount
Carrying Channel
b2 .5mm thickness, 5 meter length U3 PafPes
6.3 Furring Channel 45 Pc/Pcs =
6.4 Wall angle 12 Pc/Pcs =
6.5 3/8" full thread Rod 20 Pc/Pcs =
6.6 Labor Cost: Quantity  unit no. of days
Engineer 1 persons 4
Skilled Workers 3 persons -
|6.7 Painting Works:
1.3.1  Skim Coat 5.00 |Bags -
1.3.2 Paint 4.00 lliters -
1.3.3  Primer 4.00 |liter %
6.8 Labor Cost : Quantity  unit no. of days
Engineer 1 persons -
Skilled Workers 3 persons a
Water Seepage Tracing and Repair 1 lot =
Garbage Truck
A Total Direct Cost (Material, Labor and Equipment) G
B Overhead, Contingencies & Miscellaneous Expenses (15% of A)
C Contractor's Profit (10% of A)
D

AMOUNT IN WORDS:

Submitted by:

Signature over Printed Name

Date

Name of Company

PAGE 3 of 3
DSWD | (CLUSTER NAME / FIELD OFFICE NO.) | (OFFICE NAME)




?DSWD

Department of Social Welfare and Develapment HACONG PILIPINAS

Field Office MIMAROPA

DSWD-GF-010A4 | REV 00 | 22 SEP 2023

COMPLIANCE WITH TECHNICAL SPECIFICATIONS/ TERMS OF REFERENCE/

SCOPE OF WORK

PROJECT: REPAIR AND MINOR IMPROVEMENT OF NETWORK OPERATION

CENTER

TECHNICAL SPECIFICATIONS/SCOPE OF
WORK/TERMS OF REFERENCE

BIDDERS' STATEMENT
OF COMPLIANCE

(PLEASE STATE
“COMPLY” OR “NOT
COMPLY”

GENERAL

A. Contractor's Responsibilities: The Contractor is responsible
for executing the Repair of DSWD Facilities in accordance
with the Architectural and Engineering Drawings and
Program of Works approved by the DSWD. The Contractor
shall be responsible for reviewing and finalizing the initial
architectural and engineering documents (Drawings)
provided by the client before proceeding with the repair
works. The Contractor shall ensure that the designs comply
with all relevant building codes, and regulations. Any
recommendation for changes, by the Contractor, in the initial
architectural and engineering documents is subject for
approval of DSWD's authorized representative.

The Contractor shall provide project management services for the
duration of the project. This includes the preparation of a detailed
project schedule, quality control, and monitoring of the
construction progress. The Contractor shall be responsible for
ensuring that the project is completed on time and within budget.

B. Change Management: Any changes or discrepancies to the
final plans and specifications shall be communicated to the
DSWD's engineer or any authorized representative for
approval. This ensures that any changes made to the project
are approved by the appropriate parties, maintaining project
scope and budget.

C. Project Execution: The Contractor shall provide all necessary
labor, materials, equipment, and services to complete the
repair in accordance with the technical specifications,
applicable codes, and industry standards. This ensures that
the project meets the necessary quality, safety, and legal
standards.

D. Compliance: The Contractor shall comply with ail applicable
laws and regulations, including but not limited to building
codes. This ensures that the project meets all necessary legal

PAGE 1 of%
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DSWD-GF-0104 | REV 00 | 22 SEP 2023

and regulatory requirements, avoiding any potential legal or
safety issues.

SCOPE OF WORK

Slte inspection: Conduct an inspection for the actual
measurement and discussion of the scope of work.

Preparation of the site: The work site will need to be prepared
before work can begin. This may involve moving furniture or
outdoor equipment, and setting up safety equipment such as
scaffolding or safety harnesses.

. The repair works shall be carried out in a safe, efficient, and
timely manner, with minimal disruption to the operations of
the DSWD.

. The Contractor shall coordinate closely with the DSWD
authorized representative throughout the project to ensure
compliance with the technical specifications and timely
completion of the repair.

QUALITY OF CONTROL

The Contractor shall implement a comprehensive Quality
Control program to ensure that all work is carried out to the
required standards and specifications.

The Quality Control program shall include inspections,
testing, and monitoring of materials, workmanship, and safety
practices.

The Contractor shall be responsible for the quality of the
workmanship and materials used in the repair.

COMPLETION AND HANDOVER

The Contractor shall complete the repair works within the
agreed-upon timeframe and in accordance with the technical
specifications and industry standards.

Upon completion of the repair works, the Contractor shall
conduct a final inspection with the DSWD's authorized
representative to ensure that the work has been completed to
the required standards and specifications.

. The Contractor shall hand over the repaired facilities to the
DSWD upon completion of the final inspection and approval
of the work.

. The Contractor shall provide all necessary documentation,
including as-built drawings if necessary, warranties, and
manuals, to the DSWD upon completion of the project.

SCHEDULE OF REQUIREMENTS AND DELIVERY
SCHEDULE

PAGE 2 of 9
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DSWD-GF-0104| REV 00| 22 SEP 2023

The Contractor shall review, finalize, and submit the detailed
architectural and engineering drawings five (5) calendar days
upon receipt of the Purchase Order.

The Contractor shall complete the repair works within forty
(40) calendar days after the approval of the submitted
detailed architectural and engineering drawing

The Contractor shall submit a detailed project schedule to the
DSWD's authorized representative within five (5) calendar
days after the issuance of the Purchase Order.

The project schedule shall include all major activities and
milestones, including but not limited to the start and end dates
of each phase, delivery of materials, inspection dates, and
completion date.

The Contractor shall adhere strictly to the project schedule
and shall notify the DSWD's authorized representative
promptly of any delays or changes to the schedule.

In the event that the Contractor fails to complete the project
within the contract period, the DSWD shall be entitled to
impose liquidated damages in accordance with the provisions
of the contract.

The Contractor shall be responsible for any additional costs
incurred due to delays in the completion of the project, unless
the delay is caused by the DSWD's fault or a force majeure
event.

MANPOWER QUALIFICATION REQUIREMENTS

The Contractor shall assign a skilled and qualified project
manager who will oversee the entire project and serve as the
main point of contact between the Contractor and the DSWD.
The project manager should possess a strong background in
project management and have the necessary qualifications to
successfully complete the job. They will be responsible for
managing the timeline, budget, resources, and labor
requirements, and ensuring that the repair works are carried
out efficiently, effectively, and within the allotted timeframe
and budget.

The Contractor shall provide a team of qualified and
experienced workers who are knowledgeable and skilled in
their respective trades.

The Contractor shall ensure that all workers are properly
licensed and certified, and that they have undergone the
necessary training and safety orientation to perform the work
safely and efficiently.

D.

The Contractor shall provide adequate supervision for all
workers to ensure that they are performing the work in
accordance with the technical specifications and industry
standards.

PAGE 3 of 9

DSWD | FIELD OFFICE MIMAROPA




DSWD-GF-0104| REV 00 | 22 SEP 2023

E. The Contractor may provide additional personnel for the
proper and timely completion of the project, but at no
additional cost to DSWD.

7. OTHER GENERAL REQUIREMENTS

A. The Contractor shall provide technical supervision,
manpower, tools and equipment, and suitable materials
within the designated period to complete the project.

B. The Contractor shall submit on time, the required work
schedule, As-built drawings, delivery schedule, table of
organization, manpower schedule, samples product data,
safety plan, methodology and other requirements deemed
necessary

C. The Contractor shall provide coordination and collaborative
works with DSWD to accomplish specific works in line with
the final drawings, specifications, and method of installation.

D. The Contractor shall comply with all applicable
Environmental, Health, and Safety regulations required by
law.

E. The Contractor shall secure and submit all necessary bonds
and insurances required in the contract.

F. The Contractor shall ensure the quality of materials and
workmanship needed to complete the project and render
ready for the acceptance of DSWD.

G. The Contractor shall comply with all safety provisions for
warehousing/storage of their materials and equipment,
including proper storage of hazardous materials.

H. The Contractor is responsible for the hauling and disposal of
garbage inside the designated working perimeter.

I. The Contractor shall ensure that installation works are done
in neat workmanship and like manners. All improperly set
works, rough finishes, or other works not in accordance with
the approved plans and specifications as determined by the
DSWD engineer or technical representative shall be removed
and replaced thirty (30) calendar days by the Contractor at no
extra cost.

8. WARRANTY, POST INSTALLATION AND TECHNICAL
SUPPORT SERVICES

The warranty for this project shall follow the provisions stated in
Section 62.2 of the 2016 Revised Implementing Rules and

Regulations (RIRR) of Republic Act (RA) 9184.

To guarantee that the Contractor shall perform his |
responsibilities, it shall be required to post a warranty security in
accordance with the Section 62.2.3.3. of the 2016 revised IRR of
RA 9184.

PAGE 4 of 9
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7. TERMS OF PAYMENT

A. Payment shall be made after the full delivery and assembly
of all the requested services indicated in the Program of
Works/ Bill of Quantities and upon final acceptance and
receipt of payment documents.

B. Upon completio_n of the project, the service provider shall
provide one original and three (3) photocopies duly certified by
the service provider themselves of the following

a. Statement of Account under the name of DSWD MIMAROPA
Region; Entries must be either typewritten or computer printed;

b. Service Report or Accomplishment Report with before, during
and after photos;

c. Delivery Receipt if applicable

d. Certificate of Completion to be acknowledged by DSWD
authorized representative

e. Statement of Contractor’'s Affidavit

D. Liquidated damages equivalent to one-tenth of one percent
(0.1%) of the cost of the unperformed/undelivered portion for
every day of delay shall be imposed. The DSWD may rescind
the contract once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of the
contract, without prejudice to other courses of action and
remedies open to it.

E. The performance security shall be in an amount not less than
the required percentage of the total contract price in
accordance with the schedule of Section 39 of RA 9184.

After having carefully read and accepted the Instructions and Terms and Conditions, I/we
submit our quotation/s for the item/s as follows:

Conforme

Signature Over Printed Name :

Position/Designation :

Name of Company :

Contact Number :

Email Address :

PAGE 5 of 9

DSWD | FIELD OFFICE MIMAROPA



DSWD-GF-0104 | REV 00 | 22 SEP 2023

SPECIFICATIONS AND SCOPE OF WORK

Overview:;

The renovation of the Regional Office Data Center is designed to enhance both its
structural integrity and operational efficiency, while strengthening security protocols.
This phase involves repairing and upgrading the physical infrastructure, and to
maintain the integrity and performance of the agency's critical IT systems. The
renovation will ensure full compliance with government regulations, improve overall
operational efficiency, and significantly bolster security measures to protect sensitive
data.

1. Wall Partitioning with Fiber Cement Board to Conceal Cracks and Cover Wall
Damage: To repair and enhance the aesthetics and durability of the data center's
physical infrastructure.

e |[nstall Fiber Cement Board (12sgm.) wall partitions to reinforce and conceal
the damaged walls in the data center. These partitions should not only hide
the damage but also provide an organized space for managing cables and
wires.

e Paint the newly installed Fiber Cement Board wall partitions to match the
surrounding aesthetics.

2. Closure of Window-Type Air Conditioning Unit Openings: Seal off the areas
previously allocated for three window-type air conditioning units.

e Properly cover and conceal all openings where the AC units were formerly
installed.

e Patch the existing wall openings with concrete, addressing any remaining
holes from ethernet cables and electrical wiring.

e Repaint both the original concrete wall and the newly patched sections to
ensure a uniform finish.

3. Repositioning of Cable Tray and Electrical Infrastructure

e Relocate fiber optic cables and electrical wiring from the damaged data center
walls to the newly installed fiber cement board partition.

e Remove obsolete power lines, outdated cables, and non-functional outlets
from the existing structure as part of the renovation.

e Ensure all data center equipment is connected to reliable, dedicated power
outlets to maintain continuous operation.

e Reposition the cable tray along the newly constructed wall partition, securely
organize the Ethernet cables within it, and ensure the tray is properly fixed to
the wall.

PAGE 6 of 9
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5. Installation of Access Control and Magnetic Door Lock System for Data
Center

e |Install a multi-layer biometric access control system at the main data center
entry point, comprising:

A. Access Cards: For quick, secure access by authorized personnel.

B. Fingerprint Sensors: To ensure access is granted only to registered
users through biometric authentication.

C. Emergency Key: A physical override option for use during electrical or
system failure, ensuring fail-safe access.

D. Exit Button: Allows convenient egress from the data center.

e |Integrate the system with security management software capable of recording
and logging all access events for audit and compliance purposes.

e |Install a magnetic door lock on the data center’s critical entry point to ensure
tamper-proof, secure access.

e Each magnetic lock will include a physical key as a backup to ensure
operational continuity during emergencies.

6. Installation of Blinds in the Server Room

e Install blinds on the server room windows facing the RICTMS office to
minimize visibility of critical infrastructure and enhance confidentiality. This
measure enhances both physical security and environmental control by
contributing to the room’s thermal insulation.

e The blinds will also prevent direct visibility from the RICTMS office, concealing
sensitive equipment from external observation.

7. Replacement and Repair of Sliding Door at the RICTMS Service Center: to
enhance security and functionality in the service area with a more durable and
secure door solution.

e Replace the existing sliding door with a new, high-durability version of the
same dimensions.

e Replacement includes both the door’s sliding panel and side panel, upgraded
to a reinforced normal glass model.

e The door will include a secure locking mechanism, along with backup keys, to
maintain access control.

e Proper removal and disposal of the existing sliding glass door, in accordance
with waste management protocols.

8. Installation of Access Control and Magnetic Door Lock System for Service
Center

e [nstall a multi-layer biometric access control system at the service center entry
point, comprising:

PAGE 7 of 9
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A. Fingerprint Sensors: To ensure access is granted only to registered
users through biometric authentication.

B. Emergency Key: A physical override option for use during electrical or
system failure, ensuring fail-safe access.

C. Exit Button: Allows convenient egress from the data center.

Integrate the system with security management software capable of recording
and logging all access events for audit and compliance purposes.

Install a magnetic door lock on the data center’s critical entry point to ensure
tamper-proof, secure access.

Each magnetic lock will include a physical key as a backup to ensure
operational continuity during emergencies.

9. Repair and Enhancement of the Data Center Ceiling: To safeguard data racks
and other equipment from potential roof leaks:

Replace existing ceiling materials with more durable, water-resistant options
to provide improved protection against moisture intrusion.

Install a vapor barrier behind the drywall or plaster to prevent moisture from
penetrating the ceiling structure.

TECHNICAL SPECIFICATIONS

. BIOMETRIC DEVICE

1.1 Biometric reader type: Single-fingerprint Scanner
1.2 Card Type: 2 M1 Card

1.3  TCP/IP: 2 10/100M/ Wi-Fi: =2 802.11 B/G/N

14 Record the Logs monitoring for Entry only.

1.5 Power supply with backup battery: YES

1.6 Emergency Key Switch and Button: YES

. DOOR MAGNETIC LOCK

21 Type: Single Door Lock

2.2 Set of Electromagnetic Lock: YES
23 Emergency Key

2.4 Exit button: YES

SLIDING DOOR FOR SERVICE AREA

3.1 Size: 2 Door Length 171cm / 1 Door Length 85.5cm x Height 210cm
3.2 Thickness = 4cm

3.3 Frame Color: Brown

3.4  Type: Glass Sliding Door

3.5 Include the Door Side Panel and the Slide Panel

WINDOW BLINDS

4.1 For (6x5.5) Size: Maximum Length: 6ft/182cm and
Maximum Height: 5.5ft/167cm

4.2 For (3x5.5) Size: Maximum Length: 3ft/91cm and
Maximum Height: 5.5ft/167cm

PAGE 8 of 9
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4.3 HeadRail: PVC/Metal / Color: White
4.4 Lift Cord: Plastic Bead Chain/ Color: White
45 Slat: Roller Blind / Color: Off-White

. WALL REPAIR 12sgm
5.1 Fiber Cement Board (FCB) 4ft x 8ft (1.22m x 2.44m)
5.2 Metal Framing:
A. C-Studs (Vertical)
Gl metal studs, 2.44m height
B. U-Tracks (Horizontal top and bottom)
Gl metal studs, 3m length
5.3 Painting Works:
A. Skim Coat
B. Paint
C. Primer
D. Putty knife (Wide and Small)

. THREE HOLES REPAIR 2sgm
6.1 Concrete Hollow Block (CHB) 6”
6.2 Porttand Cement

6.3 Sand

6.4 Gravel

6.5 Painting Works:
A. Skim Coat
B. Paint
C. Primer

D. Putty knife (Wide and Small)

. CEILING REPAIR 22sgm
71 Ficem Concrete Board (FCB) 4ft x 8ft, 6mm thickness
7.2 Carrying Channel .5mm thickness, 5 meter length
7.3 Furring Channel
7.4 Wall angle
7.5 3/8” Full Thread Rod
7.6 Painting Works:
A. Skim Coat
B. Paint
C. Primer

Conforme:

Signature Over Printed Name :

Position/Designation :

Name of Company :
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

of legal age, [Civil Status]

[i\lationality] and residing a:[

, after having been duly sworn in accordance with

law, do hereby depose and state that:

1.

| am the sole proprietor or authorized representative of
with office address at

As the owner and sole proprietor, or authorized representative of

, | have full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and execute
the ensuing contract
for of the DSWD

Field Office MIMAROPA, as shown in the attached duly notarized Special Power of
Attorney;

(Name of Supplier) is not “blacklisted” or barred
from bidding by the Government of the Philippines or any of its agencies, offices,
corporations, or Local Government Units, foreign government/foreign or international
financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by itself or by relation, membership, association,
affiliation, or controlling interest with another blacklisted person or entity as defined
and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

(Name of Supplier) is authorizing the Head

of the Procuring Entity or its duly authorized representative(s) to verify all the documents
submitted;

The owner or sole proprietor is not related

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

(Name of Supplier )complies with existing labor

laws and standards; and

(Name of Bidder) is aware of and has

undertaken the responsibilities as a Bidder in compliance with the Philippine Bidding
Documents, which includes:

a. Carefully examining all of the Bidding Documents;



10.

IN WITNESS WHEREOF, | have hereunto set my hand this

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Name of the Project

(Name of Supplier )did not give or pay directly or
indirectly, any commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the government in
relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

day of __ , 20 at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant




